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ADDENDUM NO. 1

Date: February 23, 2009

To: Contractors

From: Rick James, Project Manager, DFCM

Reference: Exhibit Fabrication and Installation — Utah Museum of Natural History

University of Utah
DFCM Project No. 02243750

Subject: Addendum No. 1

Pages Addendum Cover Sheet 1 page
Revised Project Schedule 1 page
Non-Mandatory Pre-Proposal Meeting Minutes 4 pages
List of Interested Parties 7 _pages
Total 13 pages

Note: This Addendum shall be included as part of the Contract Documents. Iltems in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the
execution or effective dates of this contract, the status of Utah Law and remedies available to the
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be
the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES:
1.1.1 Last day to submit questions prior to submittal of Statements of Qualifications is changed
from Tuesday, February 24, 2009 to Thursday, February 26, 2009 no later than 4:00 PM
MST. See attached revised project schedule.
1.1.2 Rick James’s e-mail address corrected to the following: E-mail: rjames@utah.gov

1.2 GENERAL ITEMS:
1.2.1 See the attached Exhibit No. 1 - Meeting Minutes for the Non-Mandatory Pre-proposal
Meeting which was held on February 11, 2009.
1.2.2  See the attached Exhibit No. 2 - List of Firms Interested in the Project is attached.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE - REVISED

PER ADDENDUM NO. 1 DATED FEBRUARY 23, 2009

PROJECT NAME:

UNIVERSITY OF UTAH - SALT LAKE CITY, UTAH

DFCM PROJECT #: 02243750

EXHIBIT FABRICATION AND INSTALLATION - UTAH MUSEUM OF NATURAL HISTORY

Event Day Date Time Place
Request for Proposals and 80% Thursday February 5, 2009 4:00 PM DFCM
Complete Exhibit Design MST 4110 State Office Bldg
Documents Available SLC, UT and the DFCM web site *
Non-Mandatory Pre-Proposal Wednesday February 11, 2009 1:00 PM Call (308) 344-6400
Audio Conference Meeting MST Enter Meeting Number: 824220#
See attached agenda on web site*
Last Day to Submit Questions Thursday February 26, 2009 4:00 PM Rick James - DFCM
prior to submittal of Statements MST E-mail rjames@utah.gov
of Qualifications Fax (801) 537-3267
Addendum Deadline Tuesday March 3, 2009 2:00 PM DFCM web site *
MST
Prime Contractors turn in Tuesday March 10, 2009 3:00 PM DFCM
References, Statements of MST 4110 State Office Bldg
Qualifications, Management Plans SLC, UT
(including Schedule), and
Termination/Debarment
Certifications
Short Listing by Selection Wednesday April 1, 2009 3:00 PM To be determined
Committee. 100% Exhibit Final MDT
Design Documents Available
Last Date to Submit Questions for Tuesday April 7, 2009 4:00 PM Rick James - DFCM
Final Addendum MDT E-mail rjames@utah.gov
Fax (801) 537-3267
Final Addendum Deadline Thursday April 16, 2009 2:00 PM DFCM web site *
(exception for bid delays) MDT
Prime Contractors Turn In Cost Wednesday April 22, 2009 12:00 NOON | DFCM
Proposals and Cost Reduction MDT 4110 State Office Bldg
Proposals SLC, UT
Subcontractor List Due Thursday April 23, 2009 12:00 NOON | DFCM
MDT 4110 State Office Bldg
SLC, UT
Fax 801-538-3677
Interviews Thursday April 30, 2009 TBA TBA
Announcement Monday May 4, 2009 DFCM web site *
Notice to Proceed TBD
Exhibits Installation Begins in a Thursday April 22, 2010
Dust-Controlled Environment
Exhibits Installation Continues in a Monday August 23, 2010 Estimated to be the time of the
Dust-Free Environment Building Substantial Completion
Date. Building is being
constructed by separate Contractor
Substantial Completion Date Friday December 31, 2010 Exhibits Fabricator

*  DFCM’s web site address is http://dfcm.utah.gov.

DFCM FORM 2a 011509




Exhibit No. 1

UMNH Exhibits Fabrication

Minutes - Non Mandatory Pre-Proposal Meeting

Date of Meeting: February 11, 2009

Time and Location: 1:00 PM MST. This meeting was held as an Audio

1

2)

3)

4)

5)

6)

Conference Call.
Introductions were made by all parties.

Rick James with DFCM requested that all parties send him an e-mail with
company name, contact information and representative’s names.

Sarah George, Director of the Utah Museum of Natural History, gave a brief
history and orientation to the project emphasizing the museum’s goals of
human interaction in the exhibits, connections to the landscape, and creation
of the museum of the future as opposed to a cabinet of curiosities.

Tim Ventimiglia, RAA, noted that the exhibits, building, and landscape have
been designed together as an integrated whole. Important elements of the
fabricator's scope include: integration of work with other contractors, scenic
work, interactives, exhibit casework and high-quality graphics.

Jennifer Whitburn, RAA, reviewed some detail items including:

a) AV wiring/integration/equipment will be completed under a separate
contract held by DFCM.

b) The successful exhibit fabricator will be expected to closely coordinate
their work with the A/V integrator.

c) The 80% complete exhibit drawings which are in the RFQ are for
reference only.

d) Bidders are encouraged to review the panel schedule as it is vital for
understanding the scope of graphics work.

Rick James gave an overview of the selection process.

a) As this is a value based selection. Low bid is not always the determining
factor. The following items and important dates were reviewed.

b) Firms should refer to the schedule for all times and dates

c) Last day to submit questions prior to the deadline for submission of
qualifications was discussed.

d) Itis state policy to not accept any late submissions. The group is urged
to make sure their documents are delivered on time.

e) A shortlist of 3 to 6 firms will be published and 100% bid documents will
be available to those firms on date indicated on the schedule.



f) Cost proposals will be due at noon Mountain Daylight Time. See
Project Schedule.

g) Interviews will occur on date indicated on the schedule. The final contract
will be issued as soon after as possible after the announcement.

7) Question and Answer period:

Q: Is there a checklist of components for fabrication.

A: There is no checklist. A detailed cost estimating spreadsheet will be
provided in the second phase. It was indicated in the Non-Mandatory meeting
that a draft of the cost estimating bidding sheet would be included in this
addendum. (Subsequent to the meeting and further discussions it was decided
that the draft of the cost estimating bidding sheet would not be included in this
phase of the selection.)

Q: Who is the contract holder?
A: The property is owned by State, but administered by the University of Utah.
The state will hold the contract through DFCM.

Q: Are the stated budget numbers funded and set aside for the project.

A: A large portion of the project funding has been raised. Fundraising is
continuing, however the State has given approval to the project based on the
fact that the University has committed to fund the project.

Q: Is there a requirement for Prequalification of Subs?

A: It is not a requirement for Subcontractors to be prequalified except for areas
of work requiring a Utah Contractors License and meet State requirements. It is
required that the exhibit fabricator and subcontractors have Utah Business
Licenses.

Q: Subcontractors do not need to be designated during first phase, correct?

A: It is not strictly required to list Subcontractors in the first phase of the
selection. However the selection committee needs to see qualifications of firms
doing the work in all of the criteria categories. See selection criteria. So it is
likely that fabricators will elect to indicate subcontractors that will do work in
specialty areas. We will evaluate the qualifications of all of the team members
which are proposed to be included in each Fabricator’s team.

Q: Is the scoring pattern given used for short listing?
A: Yes, the criteria in the RFQ are used for both short listing and final selection.
Cost will not be scored in the short listing.

Q: Is there a detailed schedule?
A: Yes, Big-D has put one together which shows their work substantially
complete by August 23, 2010. Schedule is included in this RFQ.



Q: How many firms are you anticipating?
A: At this time there is no indication of the total number of interested parties.

Q: Other than section 17 with date of qualifications is there any form or format
for qualifications statement?

A: Form is up to the submitter. The shorter the better, but it is your call. To be
clear, on page 10 in section 21 there is a list of criteria with points. When we
receive the information outlined in the RFQ on March 10" 2009, we will use that
criteria and point structure with the exception of cost in short listing. Firms
should present information in all criteria categories.

Q: Are there any minority owned business, women owned business, or state
residency preferences?
A: no

Q: Do we need to be licensed as a contractor in Utah?

A: License Requirements are as follows:
a) The Exhibits Fabricator firm does not have to be a licensed General
Contractor.
b) At a minimum the contractor and all subcontractors working on the
project will have a Utah business license.
¢) The person responsible for the structural installations (Metal Studs for
example) will have to be a licensed contractor. This could easily be
provided by local contractors which either are already on site under Big-D
or a separate contractor. The exhibit fabricator will include the price for
this service in the agreement. It is required that all electrical power
installations be installed by an electrical contractor.
d) The firm doing any calculations for exhibit partitions or other structures
will need a Utah engineer’s license. This service can be provided by a local
structural engineer. The exhibit fabricator shall include a price for
providing this service.

Q: Will questions be posted to the web site?

A: Yes. All additional questions and answers that come to Rick James will be
posted on the web site in the addenda. DFCM will distribute questions to RAA,
UMNH, etc.

Q: Are there any wage rate requirements?
A: No

Q: Can the estimating spreadsheet be published prior to short listing?
A: It was indicated in the Non-Mandatory meeting that the estimating
spreadsheet would be included in this addendum. (However it was determined



after the Non-Mandatory meeting that the estimating spreadsheet would not be
included in the addendum because it is not required to do a cost proposal in this
phase of the selection process.)

Q: Will an e-mail notification that an addendum has been posted go out to
interested parties?

A: Rick James will issue an e-mail notification only to those firms who return a
contact e-mail following the meeting. All others will need to check the website
periodically.

Q: To be clear, there will be no pricing in the short listing round. If someone
turns in pricing will they be favored or penalized?

A: If you turn in pricing in the short listing round, that information will be
discarded and you will be judged on the qualifications and other criteria only.

Q: On past jobs with the state of Utah there have been conflict of interest
clauses with regard to bidders who may have had input during design not being
able to bid. Will this be the case on this project?

A: In this selection method which is the called the Value Based Selection for
Construction there are no prohibitions of bidders bidding which have also advised
the design firm during the design process. Any firm which has consulted the
exhibit design firm during the design period will be allowed to compete for the
construction of the exhibits.

End of Minutes.



Exhibit No. 2 — 2/23/2009 - Interested Firms —
Exhibit Fabrication
Utah Museum of Natural History

Firm Contact 1

Additional Contacts

1 Palcoprep Inc. Frank Hadfield
(Sub-contactor) President

Palcoprep Inc.

Box1750
Drumheller,Alberta,Canada
TOJOYO

Phone. 403.823.7727

Fax. 403.823.7737

email: palcoprp@telus.net
Website www.palcoprep.com

2 Geograph Industries Inc. | Matt Panzeca
mattpanzeca@geograph-ind.com
Geograph Industries Inc.

475 Industrial Dr.

Harrison, OH 45030

Account Representative

Work: (513) 202-9200

Cell: (513) 226-0476

Fax: (513) 202-9255

3 Academy Studios Sarah Bruce, Sales Assistant
415-883-8999 ext 141

70 Galli Drive

Novato, CA 94949
sbruce@academystudios.com

Dean Weldon, CEO/President
Academy Studios

Tele: 415-883-8999 ext 103
Cell: 415-686-1625

<dean.weldon@academystudios.com>

4 Lexington Rosalie Kessing

Director of Marketing & Business Development
Lexington

12660 Branford St.

Los Angeles, CA 91331

818-768-5768 p

818-768-4217 f

www.lex-usa.com

10:37 AM/2/23/2009
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Exhibit No. 2 — 2/23/2009 - Interested Firms —
Exhibit Fabrication
Utah Museum of Natural History

5

Hadley Exhibits

Paul Warner

National Account Executive
Hadley Exhibits Inc.

1700 EImwood Avenue
Buffalo, New York 14207
716-874-3666 x-3018 (p)
716-874-9994 (f)
www.hadleyexhibits.com

EWI Worldwide

Allison Partain

Executive Director Museum Services
Exhibit Works

d. 734-367-8240 c. 734-604-9201
13211 Merriman Livonia, MI 48150
ewiworldwide.com
<http://www.ewiworldwide.com>
EWI Worldwide

YESCO (Sub-Contractor)

Brian Wignall

YESCO

5119 S. Cameron St.
Las Vegas, NV 89118
Ph: (702) 876-8080
Cell: (702) 595-2262
<bwignall@yesco.com>

Design Craftsmen, LLC

Alan Simon

COO

Design Craftsmen, LLC

Justin HessEstimating Manager

Design Craftsmen, LLC

2200 James Savage Road

Midland, M1 48642

989-496-3220

Fax: 989-496-3522

Email: ajs@design-craftsmen.com
Jmh@design-craftsmen.com

Jerry Grieser

Vice President of Sales, Western Division
Design Craftsmen, LLC

3838 Carson Street, Suite 316

Torrance, CA 90503

310-792-8282

Fax: 310-792-8273

Email: grg@design-craftsmen.com
Internet: www.design-craftsmen.com

10:37 AM/2/23/2009

Page 2 of 7




Exhibit No. 2 — 2/23/2009 - Interested Firms —
Exhibit Fabrication
Utah Museum of Natural History

9 Superior Exhibits and Duncan R. Millar

Design Inc. Project Director

Superior Exhibits and Design Inc.
777 Lunt Ave.

Elk Grove Village, IL 60007
Office: 847-364-9380 ext 46

Fax 847-364-9386

Cell: 847-848-5653

"Duncan R. Millar"
<dmillar@superiorexhibits.com>

10 Chicago Scenic Studios, | Bob Doepel

Inc. Chicago Scenic Studios, Inc.
1315 N. North Branch St.
Chicago, Il. 60642
Rdoepel@chicagoscenic.com
Ph. 312.274.9900

Diane Langhorst

Director of Marketing
Chicago Scenic Studios
1315 N. North Branch Street
Chicago, IL 60642
312.274.9900, ext. 215

Fx.312.274.9901 <http://www.chicagoscenic.com/>
www.chicagoscenic.com
11 Kubik Maltbie, Inc. Steve Hammell Gary Brooks

Kubik Maltbie, Inc.
shammell@maltbie.com
856-234-0052 x142
856-234-0762 Fax

gbrooks@maltbie.com

Chuck Maltbie

cmaltbie@maltbie.com

JoANnn Buttaro IAdministrative Assistant |

856 234 0052 ext. 129 | Fax: 856 234 0760
708 Fellowship Road, Mount Laurel, New

Jersey, 08054

<http://www.maltbie.com/>

12 Edwards Technologies David A Krueger

Inc Midwest Edwards Technologies Inc Midwest
2574 N 8 Mile Road

Sanford MI 48657

989-941-0456 Bus

10:37 AM/2/23/2009
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Exhibit No. 2 — 2/23/2009 - Interested Firms —
Exhibit Fabrication
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<kruegerdak@charter.net>

13 Color-Ad,Inc S.K.Rao

Sr.VP (Business Operations)
Color-Ad,Inc

7200 Gary Road
Manassas,VA,20109
703-631-9100 (Ext.119)
703-631-7849
skrao@color-ad.com

14 Interior Construction Bryan Webb

Specialists Preconstruction Manager

Interior Construction Specialists
direct 801.563.3690

cell 801.558.4376
<BWebb@LaytonCompanies.com>

15 Design & Production, Dan Moalli

Inc. Vice President

Design & Production, Inc.

7110 Rainwater Place

Lorton, VA 22079

703.550.8640 - office

703.550.7117 - direct

703.339.0296 - fax

www.d-and-p.com <http://www.d-and-p.com/>

16 Edwards Technologies David A Krueger

Inc Midwest Edwards Technologies Inc Midwest
2574 N 8 Mile Road

Sanford MI 48657

989-941-0456 Bus

989-430-5414 Cell

10:37 AM/2/23/2009
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Exhibit Fabrication

Utah Museum of Natural History

<kruegerdak@charter.net>

17 Exhibit Concepts Inc. Jerry Spangler, jspangler@exhibitconcepts.com | Duane Landes
Ph: 937-535-0258 Project Manager
Fx: 937-454-2003 Exhibit Concepts, Inc.
Exhibit Concepts Inc. 700 Crossroads Court
700 Crossroads Court Vandalia, Ohio 45377
Vandalia, Ohio 45377 dlandes@exhibitconcepts.com
Phone 937-535-0251
Cell 937-313-0068
Fax 937-454-2003
18 Split Rock Studios Lisa Friedlander x717 or direct 651-789-4717 Dan Widerski x733 or direct 651-789-4733
Split Rock Studios main  651-631-2211
2071 Gateway Blvd. 800-433-9599
Arden Hills, MN 55112 fax 651-631-0707
main  651-631-2211 dwiderski@splitrockstudios.com
800-433-9599 www.splitrockstudios.com
fax  651-631-0707
Ifriedlander@splitrockstudios.com
www.splitrockstudios.com
19 Pacific Studio Marc Burns
Pacific Studio
5311 Shilshole Avenue NW
Seattle, WA 98107
www.pacific-studio.com <http://www.pacific-
studio.com/>
206-783-5226, ext 112
206-783-5409 fax
425-829-4697 cellular
20 H.B. STUBBS DAVID HANCOCK Glen Board, Director of Environments
COMPANIES manager interpretive services C: 586-933-7631

10:37 AM/2/23/2009
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Exhibit Fabrication

Utah Museum of Natural History

H.B. STUBBS COMPANIES
15 EAST 82ND DRIVE
SUITE 155

GLADSTONE, OR 97027
503.496.3131 x 302
503.329.7331 cell
503.496.3138 fax
dhancock@hbstubbs.com
www.hbstubbs.com
<http://www.hbstubbs.com/>
exhibits environments events
H.B. Stubbs Company, LLC - West

ghoard@hbstubbs.com

Lola Monsen, Account Manager
C: 801-484-5242
Imonsen@hbstubbs.com

HB Stubbs Companies
1957 South 4800 West
Salt Lake City, Utah 84104
801-973-7887 phone
801-977-0849 fax

21 Munters Corporation

Munters Corporation Moisture Control Services
1-800-MUNTERS (686-8377)
mcsinfo@munters.com

WWW.munters.us

22 CREATIVE ENVIRONS,

INC.

Jeffrey Spoor

CREATIVE ENVIRONS, INC.
<http://www.creativenvirons.com/>

11328 Business Park Blvd., Jacksonville, FL
32256

(904) 260-7770

(904) 260-7789 Fax

(904) 514-9434 Cel
jeffspoor@creativenvirons.com<mailto:jeffspoo

r@creativenvirons.com>

23 American Stone, Inc.

Toby Winchester
American Stone, Inc.
4040 South 300 West
Salt Lake City, UT 84107
off: 801-262-4300

fax: 801-262-4474

10:37 AM/2/23/2009
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Exhibit Fabrication
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cell: 801-330-0948
e-mail: twinchester@american-stone.com

24 FMI Corporation Arianne Dooley

Consultant Associate

FMI Corporation

55 Madison Street, Suite 410
Denver, CO 80206

T 303.398.7232

F 303.377.3535

email: mailto:adooley@fminet.com
web site: www.fminet.com

25 ASI Modulex Stephanie Snyder

Sales Consultant

(303) 755-0997 office ext. 4003
(866) 353-6981 e-fax

(303) 910-1349 cell

ASI Modulex

6665 S. Kenton Street

Suite 202

Englewood, CO 80111

GLASBAU HAHN Jana Lyn Thirlwall

America GLASBAU HAHN America
15 Little Brook Lane
Newburgh, NY 12250

T 403-230-0168

F 403-398-3933
www.qglasbau-hahn.com

10:37 AM/2/23/2009
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